
TFC Contract No. 18-096-000 
Wood Environment & Infrastructure Solutions, Inc. 

Assignment No. 4 
Project No.: 16-001-8801 

INDEFINITE DELIVERY INDEFINITE QUANTITY 
PROFESSIONAL SERVICES AGREEMENT 

BETWEEN 
THE TEXAS FACILITIES COMMISSION 

AND 
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC. 

TFC CONTRACT NO. 18-096-000 

ASSIGNMENT NO. 4 

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 4 
(hereinafter referred to as "Assignment No. 4" or "Assignment") is entered into by and between 
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701 
(hereinafter referred to as "TFC") and Wood Environment & Infrastructure Solutions, Inc. located 
at 3755 South Capital of Texas Highway, Suite 375, Austin, Texas 78704 (hereinafter referred to as 
"PSP") (TFC and PSP are hereinafter referred to individually as a "Party" or collectively as 
"Parties"), to be effective on the Effective Date (as defined below) and the terms and conditions 
of which are as follows. 

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional 
Services is generally described as providing lead-in-paint testing at the Toddler Learning Center, 
Texas School of the Deaf located at 1102 South Congress A venue, Austin, Texas 78704 
(hereinafter referred to as the "Project"), as fmiher depicted in "Exhibit A-4," PSP's IDIQ 
Assignment No. 4 Proposal No. 400918AU05.01, attached hereto and incorporated herein for all 
purposes and consisting of four ( 4) pages. 

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 4 shall be 
completed no later than December 31, 2019, unless terminated earlier as provided in Section 3 .2 
of the Agreement. The schedule is subject to adjustments for possible time extension; however, 
any extension of time must be approved by the TFC and shall require an amendment to Assignment 
No.4. 

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be 
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 4. 

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the services 
under this Assignment No. 4 with its own forces unless otherwise specified. If the scope of 
services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the scope 
of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to Section 
11.2 of the Agreement. 

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 4 shall not 
exceed the sum of Four Thousand Three Hundred Sixty-Four and No/100 Dollars ($4,364.00). No 
more frequently than once per month, PSP shall submit a Pay Application to TFC for services 
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TFC Contract No. 18-096-000 
Wood Environment & Infrastructure Solutions, Inc. 

Assignment No. 4 
Project No.: 16-001-8801 

performed and reasonable and necessary costs and expenses incurred through the last day of the 
previous month. Any reimbursable expenses, if allowed, shall be in accordance with Section 4.6 
of the Agreement. 

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: For 
this Assignment No. 4, PSP shall identify the Project Manager, PSP's employees and all 
subcontractors assigned to this project on the List of Project Manager and Subcontractors 
(hereinafter referred to as the "List"), attached hereto and incorporated herein for all purposes as 
"Exhibit B-4." 

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand that 
the Project Manager, and any of PSP's employees or subcontractors, be removed and replaced if, 
in the sole opinion of TFC, their performance on this project or any other projects, is and/or was 
inadequate or their continued involvement with the Project is, will, or has become detrimental to 
the timely and successful completion of the project. 

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor 
shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from 
TFC, which consent shall not be umeasonably withheld, conditioned, or delayed. 

[This Space Intentionally Left Blank] 
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TFC Contract No. 18-096-000 
Wood Environment & Infrastructure Solutions, Inc. 

Assignment No. 4 
Project No.: 16-001-8801 

ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and 
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended 
as a complete and exclusive statement of the promises, representations, negotiations, discussions, 
and other agreements that may have been made in connection with the subject matter hereof. 
Unless an integrated attachment to this Assignment specifically displays a mutual intent to amend 
a paiiicular paii of this Assignment, general conflicts in language between any such attachment 
and this Assignment shall be construed consistently with the terms of this Assignment. Unless 
otherwise expressly authorized by the te1ms of this Assignment, no modification, renewal, extension, 
or amendment to this Assignment shall be binding upon the Pa1iies unless the same is in writing and 
signed by the respective Paiiies hereto. 

This Assignment shall be effective as of the date of the last Paiiy to sign. 

TEXAS FACILITIES COMMISSION 

By: _________ _ 

Mike Novak 

Executive Director 

Date of execution: 

~ G.C. 

_}!gj_ Dir. 

[ft/ D.E.D. 

-------
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WOOD ENVIRONMENT & 
INFRASTRUCTURE SOLUTIONS, INC. 

Trina Mullen 

Associate Industrial Hygienist 

Date of execution: ----------
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EXHIBITA-4 

PSP'S IDIQ ASSIGNMENT NO. 4 PROPOSAL NO. 400919au05.0l 
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TFC IDIQ Contract No. 18-096-000 

Mr. Daniel Yen, MBA, PMP, CTCM, RID, LEED AP 
Project Manager 
Facilities Design & Construction 
Texas Facilities Commission 

ExhibitA-4 

Subject: Proposal for Lead Abatement Consulting Services 
Texas School for the Deaf, Toddler Learning Center 
1102 S. Congress Avenue, Austin, Texas 78704 
Wood E&I Solutions Proposal No. 400919AUOS.01 

Dear Mr. Yen: 

wood. 
Wood Environment & Infrastructure Solut ions, Inc. 

3755 S. Capital ofTexas Hwy, Ste 375 
Austin, Texas 78704 

T: 512-793-0360 
www.woodplc.com 

Wood Environment & Infrastructure Solutions, Inc. (Wood E&I Solutions), formerly Amee Foster Wheeler 
Environment & Infrastructure, Inc., appreciates the opportunity to present our proposal to the Texas 
Facilities Commission (TFC) to provide Lead Abatement Consulting Services at the Texas School for the 
Deaf (TSO) Toddler Learning Center (TLC). 

This proposal presents our approach to providing lead abatement consulting services using our multi
disciplinary capabilities and knowledge of lead abatements. The following sections present ou r Scope of 
Work, Schedule, and Fee Estimate. 

Background 

It is our understanding, as part of the ongoing campus wide renovations at the TSO, that exterior windows 
located at the TLC will be removed and replaced. According to a lead-based paint (LBP) survey performed 
by others, the beige/brown paint located on exterior window sills, casings and frames contains 
approximately 3.1% lead by weight, and is therefore considered LBP according to the Environmental 
Protection Agency (EPA), the Housing and Urban Development (HUD) and the Texas Department of State 
Health Services (DSHS). According to regulations published by these Federal and State agencies, LBP is 
defined as any paint or coating containing 0.5% or more lead by weight. Since the TLC is considered a 
child-occupied facility, these Federal and State agency lead-based paint regulations apply. 

Scope of Work 

According to the Federal and State regulations regarding lead-based paint abatement, all abatement 
activities should be performed by a licensed Lead Abatement Contractor, and the work should be 
designed by a Lead Project Designer. The regulations require a project design, an occupant protection 
plan, and post-abatement clearance testing . A lead project design document titled, Lead Abatement 
Specifications, Texas School for the Deaf, Building 28 - Toddler Learning Center, produced by ATC Group 
Services, LLC and dated August 3, 2018, was provided to Wood E&I Solutions for review and use on this 
project. 

TFC has requested Wood E&I Solutions provide an Occupant Protection Plan, project oversight, and post
abatement clearance sampling for this lead-based paint abatement project. 

'Wood' is a trading name for John Wood Group PLC and its subsidiaries • • • 
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TFC IDIQ Contract No. 18-096-000 
Proposal for Lead-Based Paint Abatement Consulting 
Texas Schoo/for the Deaf, Toddler Learning Center 

Exhibit A-4 

Wood E&I Solutions proposes to perform the following services: 

Wood E&J Solutions Proposal No.: 400919A U05.0J 
Februmy 21, 2019 

• Wood E&I Solutions will produce an Occupant Protection Plan per the EPA, HUD and DSHS 
regulations, a copy of which should remain onsite at all times lead abatement is being performed; 

• Wood E&I Solutions will collect one (1) Toxicity Characteristic Leaching Procedure (TCLP) sample 
from building material debris for disposal purposes, per the Texas Commission on Environmental 
Quality (TCEQ) regulations. The sample will be analyzed by a third-party laboratory; 

• Wood E&I Solutions will provide intermittent project oversight. We will make two (2) 2-hour site 
visits during the lead abatement activities in order to ensure the contractor is performing the 
abatement activities per the written specification (provided by others); 

• At the completion of lead abatement activities, Wood E&I will collect dust wipe clearance samples 
for clearance purposes, in accordance with the regulations. There are 23 windows (14 casings) to 
be removed/abated at the site. Of those, two windows/casings are located above concrete patios, 
while the remaining windows are located over grassy areas. Wood proposes collection of two (2) 
dust wipes samples from the floors of the hard surfaces, and collection of twelve (12) dust wipe 
samples from window troughs. Analysis will be performed on a RUSH turnaround time by a third
party laboratory; and 

• Wood E&I Solutions will provide a final abatement report, detailing the scope of work, materials 
abated, conditions observed, procedures used, dust wipe sample results, identification of certified 
abatement and monitoring personnel, and documentation of waste disposal. 

Schedule and Fee Information 

The project schedule is to be determined by the TFC. A seven (7) working day notification to the DSHS is 
required prior to the start of abatement activities. The Occupant Protection Plan will be provided within 
one week of Notice to Proceed. The clearance samples will be analyzed on a RUSH 24-hour turnaround 
time. A verbal report of sample analysis will be provided upon receipt of sample results. The final 
abatement report will be submitted within two (2) weeks of receipt of laboratory analysis. 

Fees 

Based on our understanding of the project's requirements, schedule, and the scope of services delineated 
above, we propose to perform the work for a lump sum cost of $4,364.00. 

The cost of additional services beyond the scope of services presented in this proposal will be based on the 
time required and expenses incurred. If more than 14 dust wipe samples are required, the additional 
samples will be billed at a rate of $46 per additional sample. We will not perform any additional services 
without your prior authorization. 

A breakdown of labor and expenses and total estimated lump sum fee is included on the attached 
spreadsheet entitled: Estimated Fees - Lead Abatement Consulting, Texas School for the Deaf, Toddler 
Learning Center. 

Project# 400919AU05.01 Page 2 of 3 

• • • wood. 
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TFC IDIQ Contract No. 18-096-000 
Proposal for Lead-Based Paint Abatement Consulting 
Texas Schoo/for the Deaf, Toddler Learning Center 

ExhibitA-4 
Wood E&J Solutions Proposal No.: 400919A U05.0J 

Februaiy 21, 2019 

Wood E&I Solutions looks forward to working with you on this project. Please contact us should you have 
any questions concerning these services or require adjustments to our approach or schedule. 

Sincerely, 

Wood Environment & Infrastructure Solutions, Inc. 

Trina Mullen 
Associate Industrial Hygienist 

Lead Risk Assessor License 2070622 

;O f2 r,t fY) ~ ~~(fd/j~JJ~ 
Leonard A. Gilbert, CIH 
Principal Industrial Hygienist 

Lead Risk Assessor License 2070182 
Lead Project Designer License 2090035 

Attachment: Estimated Fees - Lead Abatement Consulting, Texas School for the Deaf, Toddler Learning Center 

Project# 400919AU05.01 Page 3 of 3 
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TFC IDIQ Contract No. 18-096-000 Exhibit A-4 

TASK 

1 

2 

-
-

3 

4 

• • • 

Estimated Fees - Lead Abatement Consulting Services 

Texas School for the Deaf, Toddler Learning Center 

February 21, 2019 

PROPOSED COST ESTIMATE (NOT TO EXCEED) 
TASK/ITEM QUANTITY RATE 

DESCRIPTION UNIT COST 

Project Management 
Project Manager 4 $ 100.00 

Project Administration 2 $ 65.00 

Sub Total Task 1 

Occupant Protection Plan, Oversight and Clearance 
Licensed Lead Risk Assessor 16 $ 95.00 

Licensed Lead Designer 4 $ 132.00 

Sub Total Task 2 

Laboratory Analysis/Equipment 

TCLP Sample (RUSH turn-around) 1 $ 150.00 

Lead Dust Wipes (RUSH turn-around) 14 $ 46.00 

Shipping 2 $ 50.00 

Sub Total Task 3 

Abatement Clearance Report 
Licensed Lead Risk Assessor 8 $ 95.00 

Principal CIH 1 $ 132.00 

Sub Total Task 4 

TOTAL 

Wood E&I Solutions Project No. 400919AUOS.Ol 

AMOUNT 
UNITS 

hr $400.00 

hr $130.00 

$530.00 

hr $1,520.00 

hr $528.00 

$2,048.00 

each $150.00 

each $644.00 

each $100.00 

$894.00 

hr $760.00 

hr $132.00 

$892.00 

$4,364.00 

wood. 
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TFC Contract No. 18-096-000 
Wood Environment & Infrastructure Solutions, Inc. 

Assignment No. 4 
Project No.: 16-001-8801 

EXHIBITB-4 

LIST OF PSP'S PROJECT MANAGER AND SUBCONTRACTORS 
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Assignment 4 - Exhibit B-4 

TFC Contract No. 18-096-000 
TFC Project No. 16-001-8801 

LIST OF CONTRACTOR PROJECT MANAGER 
AND 

SUBCONTRACTORS 
(Name, Address & Contact Person (Project Manager)) 

A. Project Manager: Name: Trina Mullen 
Company Name: Wood Environment & Infrastructure 
Solutions, Inc. 
Address: 3755 S. Capital of Texas Highway, Suite. 375, 
Austin, Texas 78704 
Phone No.: (512) 795-0360 
Email: trina.mullen~woodplc.com 

B. Subcontractors: Lead Laboratory 

1. Name: Lee Poye 
Company Name: J3 Resources, Inc. 
Address: 6110 W. 34th Street, Houston, Texas 77092 
Phone No.: (713) 290-0221 
Email: reportscmi3resources.com 

2. Name: 
Company Name: 
Address: 
Phone No.: 
Email: 

3. Name: 
Company Name: 
Address: 
Phone No.: 
Email: 

TSD TLC Lead Abate- List of Contractor Project Mgr-Subs 
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